

HYDERABAD METRO RAIL LIMITED.

Metro Rail Bhavan, Saifabad, Hyderabad - 500 063

TENDER NOTICE

T No.03 /EE-II/HMR/2013-14

Dated:09.10.2013

Sealed tenders are invited from the registered contractors/Firms and other appropriate contractors with GHMC/Government of Andhra Pradesh by the **Executive Engineer -II**, HMR. The dates specified for tender process are as follows. The EMD and cost of tender schedules to be paid is through Demand Draft in favour of Managing Director, HMR.


Sl.No	Name of the Works	Estimate Amount in Rs.	EMD Amount in Rs.	Cost of Tender Schedule in Rs.	VAT @ 14.5% remitted through DD in favour of CTO, Nampally in Rs.	Period of Completion
1	Construction of compound wall to DCP office at S.P.Road, Secunderabad.	10,00,000.00	10,000/-	1000.00	145.00	2 months

Schedule of Tender Process

1.	Last date of receipt of application	-	17.10.2013	up to 5.00 PM
2.	Last date for issue of tender schedule	-	18.10.2013	up to 5.00 PM
3.	Receipt of tender schedule	-	19.10.2013	up to 3.00 PM
4.	Opening of tenders	-	19.10.2013	at 3.30 PM

TERMS & CONDITIONS

1	The cost of Tender Schedule is not refundable and should be remitted by Demand Draft drawn on any Nationalized Bank in favour of Managing Director, HMR.
2	The contractors should enclose their proof of registration & PAN Card.
3	EMD @ 1% should be remitted along with tender application in the shape of Demand Draft in favour of Managing Director, HMR.
4	The Tender Schedules are not transferable
5	Due to any reason if the office happens to be remain closed on the last date of receipt of tender, tenders will be received up to 3.00 PM on the next day
6	The Managing Director, HMR reserves the right to reject any or all the tenders without assigning any reason.
7	Any further details can be had from the Office of the Executive Engineer-II , CORRIDOR-II, Metro Rail Bhavan, Saifabad, Hyderabad on any working day during the office hours.


 Executive Engineer-II,
 Corridor-II, Hyderabad Metro Rail Ltd.